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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 2 AND UPPER PIKE CREEK ROAD INTERSECTION IMPROVEMENTS (20

     CALL ORDER   : 003                     CONTRACT ID : T200800712.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/12/10                DISTRICT    : N2

     STATE/FEDERAL AID NO: ESTP-N011(24)    CONTRACT TIME :   89  CALENDAR DAYS

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : T200800712

     THE IMPROVEMENTS CONSIST OF FURNISHING ALL MATERIALS,

     MILLING AND OVERLAYING AND LENTHENING TURN LANES WITH

     BITUMINOUS CONCRETE; CONSTRUCTING P.C.C. CURB AND GUTTER AND

     ISLANDS; PLACING DRAINAGE INLETS AND PIPES; APPLYING

     PAVEMENT STRIPING; INSTALLING TRAFFIC SIGNALS AND SIGNAL

     COMMUNICATION HARDWARE; AND OTHER INCIDENTAL CONSTRUCTION IN

     ACCORDANCE WITH THE LOCATION, NOTES, AND DETAILS SHOWN ON

     THE PLANS AND AS DIRECTED BY THE ENGINEER.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 11/10/10 to vendor A-DEL CONSTRUCTION CO., INC.

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $       494,718.50    110.0235% 100.0000%

   1    A-DEL CONSTRUCTION CO., INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331              $       449,648.15    100.0000%  90.8897%

   2    JJID INC, 100 JULIAN LANE, BEAR, DE, 19701                                       $       490,978.91    109.1918%  99.2441%

   3    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $       575,267.25    127.9372% 116.2817%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   NON-FIXED QUANTITY ITEMS

                                          |                             |                             |

0010 201000                          LUMP |    7500.00000        7500.00|    3000.00000        3000.00|    8600.00000        8600.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                 640.000  CY   |      20.64789       13214.65|      16.50000       10560.00|      18.29000       11705.60

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208000                  80.000  CY   |      25.00000        2000.00|      14.00000        1120.00|      12.40000         992.00

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

0040 209001                  20.000  CY   |      16.06213         321.24|      19.00000         380.00|      35.16000         703.20

  BORROW, TYPE A                          |                             |                             |

0050 209002                  20.000  CY   |      28.85945         577.19|      34.00000         680.00|      39.67000         793.40

  BORROW, TYPE B                          |                             |                             |

0060 210000                  44.000  CY   |      20.00000         880.00|       7.00000         308.00|      24.98000        1099.12

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0070 211004                 195.000  LF   |      19.48688        3799.94|      17.50000        3412.50|      19.22000        3747.90

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

  (PIPE)                                  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 2 AND UPPER PIKE CREEK ROAD INTERSECTION IMPROVEMENTS (20

     CALL ORDER   : 003                     CONTRACT ID : T200800712.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/12/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0080 212000                  40.000  CY   |      18.12162         724.86|      24.75000         990.00|      15.13000         605.20

  UNDERCUT EXCAVATION                     |                             |                             |

0090 251000                 160.000  LF   |       3.00000         480.00|       1.50000         240.00|       2.63000         420.80

  SILT FENCE                              |                             |                             |

0100 302008                 350.000  CY   |      52.96122       18536.43|      50.00000       17500.00|      64.68000       22638.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0110 302012                   2.000  TON  |      80.00000         160.00|      56.00000         112.00|     111.04000         222.08

  DELAWARE NO. 57 STONE                   |                             |                             |

0120 401813                 124.000  TON  |      80.00000        9920.00|      70.00000        8680.00|      88.10000       10924.40

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |

  PG 70-22                                |                             |                             |

0130 401819                 251.000  TON  |      65.00000       16315.00|      65.00000       16315.00|      73.64000       18483.64

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |

  BASE COURSE, 160 GYRATIONS, PG 64-22    |                             |                             |

0140 401821                  14.000  TON  |     100.00000        1400.00|      90.00000        1260.00|     303.11000        4243.54

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 64-22, PATCHING                      |                             |                             |

0150 401822                  44.000  TON  |      90.00000        3960.00|      85.00000        3740.00|     219.51000        9658.44

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |

  PG 64-22, PATCHING                      |                             |                             |

0160 401823                  87.000  TON  |      80.00000        6960.00|      78.00000        6786.00|     152.87000       13299.69

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |

  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             |

  PATCHING                                |                             |                             |

0170 401830                 202.000  TON  |      90.00000       18180.00|      75.00000       15150.00|      90.99000       18379.98

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 70-22 (NON- CARBONATE STONE)         |                             |                             |

0180 612021                 225.000  LF   |      36.03942        8108.87|      36.50000        8212.50|      59.34000       13351.50

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0190 612023                  92.000  LF   |      55.00000        5060.00|      55.00000        5060.00|      74.88000        6888.96

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |

0200 612529                 317.000  LF   |       3.87387        1228.02|       3.00000         951.00|       1.58000         500.86

  PIPE VIDEO INSPECTION                   |                             |                             |

0210 701011                 317.000  LF   |      23.69229        7510.46|      18.70000        5927.90|      22.57000        7154.69

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0220 701022                   8.000  LF   |      30.00000         240.00|      90.03000         720.24|      45.15000         361.20

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 2 AND UPPER PIKE CREEK ROAD INTERSECTION IMPROVEMENTS (20

     CALL ORDER   : 003                     CONTRACT ID : T200800712.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/12/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0230 701026                 510.000  LF   |      40.00000       20400.00|      43.00000       21930.00|      69.91000       35654.10

  PORTLAND CEMENT CONCRETE                |                             |                             |

  MONOLITHICMEDIAN                        |                             |                             |

0240 705002                1632.000  SF   |       8.30371       13551.65|       7.00000       11424.00|       6.55000       10689.60

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0250 705007                  30.000  SF   |      35.49187        1064.76|      31.00000         930.00|      36.82000        1104.60

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0260 708053                   1.000  EACH |    3000.00000        3000.00|    3500.00000        3500.00|    2850.00000        2850.00

  DRAINAGE INLET, 48" X 48"               |                             |                             |

0270 708112                   1.000  EACH |    3000.00000        3000.00|    3900.00000        3900.00|    3565.00000        3565.00

  MANHOLE, 48" X 48"                      |                             |                             |

0280 708500                   2.000  EACH |     237.68758         475.38|     200.00000         400.00|     285.71000         571.42

  REPLACING CATCH BASIN GRATES            |                             |                             |

0290 708504                   2.000  EACH |     311.97783         623.96|     250.00000         500.00|     268.28000         536.56

  REPLACING CATCH BASIN FRAMES            |                             |                             |

0300 708512                   4.000  EACH |    8500.00000       34000.00|    4900.00000       19600.00|    6300.00000       25200.00

  DRAINAGE INLET, SPECIAL I               |                             |                             |

0310 708537                   3.000  EACH |     588.39833        1765.19|     175.00000         525.00|     330.04000         990.12

  REMOVE CATCH BASIN                      |                             |                             |

0320 710506                   1.000  EACH |     790.93517         790.94|     800.00000         800.00|     937.40000         937.40

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  MANHOLE                                 |                             |                             |

0330 712006                   7.000  SY   |      80.00000         560.00|      75.00000         525.00|      56.02000         392.14

  RIPRAP, R-5                             |                             |                             |

0340 713003                   7.000  SY   |       4.00000          28.00|       7.84000          54.88|       2.37000          16.59

  GEOTEXTILES, RIPRAP                     |                             |                             |

0350 716000                   2.000  EACH |    1074.80944        2149.62|    1250.00000        2500.00|    1976.63000        3953.26

  CONVERTING EXISTING DRAINAGE INLET TO   |                             |                             |

  JUNCTION BOX                            |                             |                             |

0360 720527                4039.000  EADY |       0.25908        1046.42|       0.25000        1009.75|       2.42000        9774.38

  PLASTIC DRUMS                           |                             |                             |

0370 720552                  32.000  EACH |      21.48292         687.45|      16.00000         512.00|      18.94000         606.08

  REFLECTOR PANELS                        |                             |                             |

0380 720567                1476.000  LF   |      15.74860       23244.93|      30.00000       44280.00|      11.29000       16664.04

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 2 AND UPPER PIKE CREEK ROAD INTERSECTION IMPROVEMENTS (20

     CALL ORDER   : 003                     CONTRACT ID : T200800712.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/12/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0390 720577                  60.000  EADY |     195.34836       11720.90|      50.00000        3000.00|      57.86000        3471.60

  FURNISH AND MAINTAIN PORTABLE IMPACT    |                             |                             |

  ATTENUATOR
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 2 AND UPPER PIKE CREEK ROAD INTERSECTION IMPROVEMENTS (20

     CALL ORDER   : 003                     CONTRACT ID : T200800712.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/12/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0400 720611                   6.000  EACH |     100.00000         600.00|      38.00000         228.00|      47.34000         284.04

  FLEXIBLE DELINEATOR, PERMANENT          |                             |                             |

0410 733002                 140.000  SY   |      23.49656        3289.52|       8.00000        1120.00|       7.07000         989.80

  TOPSOILING, 6" DEPTH                    |                             |                             |

0420 734013                 140.000  SY   |       7.70442        1078.62|       2.10000         294.00|       3.79000         530.60

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0430 735006                 140.000  SY   |       4.69459         657.24|       3.20000         448.00|       3.79000         530.60

  MULCHING, STRAW                         |                             |                             |

0440 742500                 527.000  HOUR |      41.67000       21960.09|      41.67000       21960.09|      41.67000       21960.09

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0450 742514                  93.000  HOUR |      60.42000        5619.06|      60.42000        5619.06|      60.42000        5619.06

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0460 743003                  33.000  EADY |      27.61219         911.20|      32.00000        1056.00|      15.78000         520.74

  ARROWPANELS, TYPE C                     |                             |                             |

0470 743004                  56.000  EADY |      64.94470        3636.90|      55.00000        3080.00|      78.90000        4418.40

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0480 743005                  70.000  EADY |      56.15483        3930.84|      40.00000        2800.00|      65.07000        4554.90

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0490 743501                 375.000  EADY |       1.02770         385.39|       1.35000         506.25|       0.79000         296.25

  WARNING LIGHTS , TYPE B                 |                             |                             |

0500 743504                  38.000  EACH |     129.04358        4903.66|     200.00000        7600.00|     184.09000        6995.42

  WARNING SIGNS                           |                             |                             |

0510 743507                 912.000  LFDY |       0.25000         228.00|       0.90000         820.80|       0.26000         237.12

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0520 743525                1382.000  EADY |       2.24618        3104.22|       5.00000        6910.00|       2.09000        2888.38

  TEMPORARY WARNING SIGNS                 |                             |                             |

0530 743537                  88.000  EADY |     157.32133       13844.28|     105.00000        9240.00|      23.24000        2045.12

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0540 744506                   1.000  EACH |    2262.50000        2262.50|    2021.61000        2021.61|    1998.73000        1998.73

  CONDUIT JUNCTION WELL, TYPE 7, 36" X    |                             |                             |

  60" PRECAST POLYMER CONCRETE            |                             |                             |

0550 744520                   1.000  EACH |     812.20035         812.20|     877.81000         877.81|     867.87000         867.87

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 2 AND UPPER PIKE CREEK ROAD INTERSECTION IMPROVEMENTS (20

     CALL ORDER   : 003                     CONTRACT ID : T200800712.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/12/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0560 744523                   5.000  EACH |    1148.65574        5743.28|    1048.05000        5240.25|    1036.19000        5180.95

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0570 744525                   3.000  EACH |     310.63848         931.92|     175.00000         525.00|     315.59000         946.77

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |

0580 745521                1053.000  LF   |       6.53606        6882.47|       5.48000        5770.44|       5.42000        5707.26

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

0590 745524                 380.000  LF   |       4.29340        1631.49|       5.32000        2021.60|       5.26000        1998.80

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |

0600 745527                  56.000  LF   |      13.96763         782.19|      12.77000         715.12|      12.62000         706.72

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0610 745542                1109.000  LF   |      27.07115       30021.91|      25.54000       28323.86|      25.25000       28002.25

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0620 745544                 338.000  LF   |       7.92912        2680.04|      10.64000        3596.32|      10.52000        3555.76

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0630 745546                  45.000  LF   |      12.00000         540.00|      10.64000         478.80|      10.52000         473.40

  INSTALLATION OF CONDUIT ON STRUCTURE    |                             |                             |

0640 746830                   1.000  CY   |     883.21866         883.22|     100.00000         100.00|     946.77000         946.77

  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |

  CABINET FOUNDATIONS                     |                             |                             |

0650 746847                   3.000  EACH |    2270.83333        6812.50|    3074.98000        9224.94|    3040.18000        9120.54

  POLE BASE, TYPE 3                       |                             |                             |

0660 748015                 203.000  SF   |      11.48895        2332.26|       5.32000        1079.96|       5.26000        1067.78

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0670 748506                3800.000  LF   |       1.34531        5112.18|       1.06000        4028.00|       1.05000        3990.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0680 748518                2275.000  LF   |       3.16318        7196.23|       3.19000        7257.25|       3.16000        7189.00

  BLACKOUT TAPE, 6"                       |                             |                             |

0690 748525                5165.000  LF   |       1.53248        7915.26|       1.60000        8264.00|       1.58000        8160.70

  TEMPORARY MARKINGS, TAPE, 4"            |                             |                             |

0700 748527                  19.000  SF   |      15.41833         292.95|      15.96000         303.24|      15.78000         299.82

  TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS |                             |                             |

0710 748530                3946.000  SF   |       3.28859       12976.78|       5.32000       20992.72|       5.26000       20755.96

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 2 AND UPPER PIKE CREEK ROAD INTERSECTION IMPROVEMENTS (20

     CALL ORDER   : 003                     CONTRACT ID : T200800712.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/12/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0720 749687                 117.000  EACH |     100.00000       11700.00|     125.00000       14625.00|      78.90000        9231.30

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0730 749690                  25.000  SF   |     200.00000        5000.00|       5.00000         125.00|      23.37000         584.25

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

0740 758000                 177.000  SY   |      22.83621        4042.01|       8.00000        1416.00|      12.40000        2194.80

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0750 760003                 921.000  SY   |       6.13820        5653.28|       1.80000        1657.80|       6.31000        5811.51

  PAVEMENT - MILLING, HOT-MIX, VARIABLE   |                             |                             |

  DEPTH                                   |                             |                             |

0760 762001                1680.000  LF   |       1.79937        3022.94|       1.06000        1780.80|       1.26000        2116.80

  SAW CUTTING, HOT MIX                    |                             |                             |

0770 762002                  14.000  LF   |      11.14336         156.01|       3.19000          44.66|      21.04000         294.56

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0780 763000                          LUMP |   15000.00000       15000.00|    5000.00000        5000.00|   20500.00000       20500.00

  INITIAL EXPENSE                         |                             |                             |

0790 763500                          LUMP |   20000.00000       20000.00|   14000.00000       14000.00|    7500.00000        7500.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0800 763501                          LUMP |   10000.00000       10000.00|    7000.00000        7000.00|    3155.00000        3155.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0810 763505                 200.000  HOUR |      75.00000       15000.00|      75.00000       15000.00|      75.00000       15000.00

  TRAFFIC OFFICERS                        |                             |                             |

     SECTION TOTALS                       |           $       494,718.50|           $       449,648.15|           $       490,978.91

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       494,718.50|           $       449,648.15|           $       490,978.91

====================================================================================================================================

     DBE GOALS                             |                 10        %|                  10        %|                  10        %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 2 AND UPPER PIKE CREEK ROAD INTERSECTION IMPROVEMENTS (20

     CALL ORDER   : 003                     CONTRACT ID : T200800712.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/12/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |DAISY CONSTRUCTION COMPANY   |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   NON-FIXED QUANTITY ITEMS

                                          |                             |                             |

0010 201000                          LUMP |    6000.00000        6000.00|                             |

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                 640.000  CY   |      28.00000       17920.00|                             |

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208000                  80.000  CY   |      20.00000        1600.00|                             |

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

0040 209001                  20.000  CY   |      45.00000         900.00|                             |

  BORROW, TYPE A                          |                             |                             |

0050 209002                  20.000  CY   |      47.00000         940.00|                             |

  BORROW, TYPE B                          |                             |                             |

0060 210000                  44.000  CY   |      32.00000        1408.00|                             |

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0070 211004                 195.000  LF   |      50.00000        9750.00|                             |

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

  (PIPE)                                  |                             |                             |

0080 212000                  40.000  CY   |      38.00000        1520.00|                             |

  UNDERCUT EXCAVATION                     |                             |                             |

0090 251000                 160.000  LF   |       3.50000         560.00|                             |

  SILT FENCE                              |                             |                             |

0100 302008                 350.000  CY   |      60.00000       21000.00|                             |

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0110 302012                   2.000  TON  |      60.00000         120.00|                             |

  DELAWARE NO. 57 STONE                   |                             |                             |

0120 401813                 124.000  TON  |     110.00000       13640.00|                             |

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |

  PG 70-22                                |                             |                             |

0130 401819                 251.000  TON  |      76.00000       19076.00|                             |

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |

  BASE COURSE, 160 GYRATIONS, PG 64-22    |                             |                             |

0140 401821                  14.000  TON  |     220.00000        3080.00|                             |

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 64-22, PATCHING                      |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 2 AND UPPER PIKE CREEK ROAD INTERSECTION IMPROVEMENTS (20

     CALL ORDER   : 003                     CONTRACT ID : T200800712.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/12/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |DAISY CONSTRUCTION COMPANY   |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0150 401822                  44.000  TON  |     170.00000        7480.00|                             |

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |

  PG 64-22, PATCHING



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/10

                                                                                                                   PAGE : 003 -10

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 2 AND UPPER PIKE CREEK ROAD INTERSECTION IMPROVEMENTS (20

     CALL ORDER   : 003                     CONTRACT ID : T200800712.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/12/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |DAISY CONSTRUCTION COMPANY   |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0160 401823                  87.000  TON  |     105.00000        9135.00|                             |

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |

  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             |

  PATCHING                                |                             |                             |

0170 401830                 202.000  TON  |      98.00000       19796.00|                             |

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 70-22 (NON- CARBONATE STONE)         |                             |                             |

0180 612021                 225.000  LF   |      75.00000       16875.00|                             |

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0190 612023                  92.000  LF   |      58.00000        5336.00|                             |

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |

0200 612529                 317.000  LF   |       3.30000        1046.10|                             |

  PIPE VIDEO INSPECTION                   |                             |                             |

0210 701011                 317.000  LF   |      29.00000        9193.00|                             |

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0220 701022                   8.000  LF   |      40.00000         320.00|                             |

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |

0230 701026                 510.000  LF   |      42.00000       21420.00|                             |

  PORTLAND CEMENT CONCRETE                |                             |                             |

  MONOLITHICMEDIAN                        |                             |                             |

0240 705002                1632.000  SF   |      10.00000       16320.00|                             |

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0250 705007                  30.000  SF   |      44.00000        1320.00|                             |

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0260 708053                   1.000  EACH |    4000.00000        4000.00|                             |

  DRAINAGE INLET, 48" X 48"               |                             |                             |

0270 708112                   1.000  EACH |    3935.00000        3935.00|                             |

  MANHOLE, 48" X 48"                      |                             |                             |

0280 708500                   2.000  EACH |     300.00000         600.00|                             |

  REPLACING CATCH BASIN GRATES            |                             |                             |

0290 708504                   2.000  EACH |     300.00000         600.00|                             |

  REPLACING CATCH BASIN FRAMES            |                             |                             |

0300 708512                   4.000  EACH |    4500.00000       18000.00|                             |

  DRAINAGE INLET, SPECIAL I               |                             |                             |

0310 708537                   3.000  EACH |    1000.00000        3000.00|                             |

  REMOVE CATCH BASIN                      |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/10

                                                                                                                   PAGE : 003 -11

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 2 AND UPPER PIKE CREEK ROAD INTERSECTION IMPROVEMENTS (20

     CALL ORDER   : 003                     CONTRACT ID : T200800712.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/12/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |DAISY CONSTRUCTION COMPANY   |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0320 710506                   1.000  EACH |     725.00000         725.00|                             |

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  MANHOLE                                 |                             |                             |

0330 712006                   7.000  SY   |     130.00000         910.00|                             |

  RIPRAP, R-5                             |                             |                             |

0340 713003                   7.000  SY   |      12.00000          84.00|                             |

  GEOTEXTILES, RIPRAP                     |                             |                             |

0350 716000                   2.000  EACH |    2220.00000        4440.00|                             |

  CONVERTING EXISTING DRAINAGE INLET TO   |                             |                             |

  JUNCTION BOX                            |                             |                             |

0360 720527                4039.000  EADY |       0.45000        1817.55|                             |

  PLASTIC DRUMS                           |                             |                             |

0370 720552                  32.000  EACH |      20.00000         640.00|                             |

  REFLECTOR PANELS                        |                             |                             |

0380 720567                1476.000  LF   |      23.00000       33948.00|                             |

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0390 720577                  60.000  EADY |      62.00000        3720.00|                             |

  FURNISH AND MAINTAIN PORTABLE IMPACT    |                             |                             |

  ATTENUATOR                              |                             |                             |

0400 720611                   6.000  EACH |      50.00000         300.00|                             |

  FLEXIBLE DELINEATOR, PERMANENT          |                             |                             |

0410 733002                 140.000  SY   |      15.00000        2100.00|                             |

  TOPSOILING, 6" DEPTH                    |                             |                             |

0420 734013                 140.000  SY   |       4.00000         560.00|                             |

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0430 735006                 140.000  SY   |       4.00000         560.00|                             |

  MULCHING, STRAW                         |                             |                             |

0440 742500                 527.000  HOUR |      41.67000       21960.09|                             |

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0450 742514                  93.000  HOUR |      60.42000        5619.06|                             |

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0460 743003                  33.000  EADY |      25.00000         825.00|                             |

  ARROWPANELS, TYPE C                     |                             |                             |

0470 743004                  56.000  EADY |      80.00000        4480.00|                             |

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 2 AND UPPER PIKE CREEK ROAD INTERSECTION IMPROVEMENTS (20

     CALL ORDER   : 003                     CONTRACT ID : T200800712.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/12/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |DAISY CONSTRUCTION COMPANY   |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0480 743005                  70.000  EADY |      45.00000        3150.00|                             |

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0490 743501                 375.000  EADY |       1.00000         375.00|                             |

  WARNING LIGHTS , TYPE B                 |                             |                             |

0500 743504                  38.000  EACH |     195.00000        7410.00|                             |

  WARNING SIGNS                           |                             |                             |

0510 743507                 912.000  LFDY |       0.30000         273.60|                             |

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0520 743525                1382.000  EADY |       3.00000        4146.00|                             |

  TEMPORARY WARNING SIGNS                 |                             |                             |

0530 743537                  88.000  EADY |     210.00000       18480.00|                             |

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0540 744506                   1.000  EACH |    2110.00000        2110.00|                             |

  CONDUIT JUNCTION WELL, TYPE 7, 36" X    |                             |                             |

  60" PRECAST POLYMER CONCRETE            |                             |                             |

0550 744520                   1.000  EACH |     920.00000         920.00|                             |

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0560 744523                   5.000  EACH |    1095.00000        5475.00|                             |

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0570 744525                   3.000  EACH |     335.00000        1005.00|                             |

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |

0580 745521                1053.000  LF   |       5.75000        6054.75|                             |

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

0590 745524                 380.000  LF   |       5.55000        2109.00|                             |

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |

0600 745527                  56.000  LF   |      15.00000         840.00|                             |

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0610 745542                1109.000  LF   |      26.65000       29554.85|                             |

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0620 745544                 338.000  LF   |      12.00000        4056.00|                             |

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 2 AND UPPER PIKE CREEK ROAD INTERSECTION IMPROVEMENTS (20

     CALL ORDER   : 003                     CONTRACT ID : T200800712.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/12/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |DAISY CONSTRUCTION COMPANY   |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0630 745546                  45.000  LF   |      15.00000         675.00|                             |

  INSTALLATION OF CONDUIT ON STRUCTURE    |                             |                             |

0640 746830                   1.000  CY   |    1000.00000        1000.00|                             |

  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |

  CABINET FOUNDATIONS                     |                             |                             |

0650 746847                   3.000  EACH |    3210.00000        9630.00|                             |

  POLE BASE, TYPE 3                       |                             |                             |

0660 748015                 203.000  SF   |       7.00000        1421.00|                             |

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0670 748506                3800.000  LF   |       0.54000        2052.00|                             |

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0680 748518                2275.000  LF   |       4.00000        9100.00|                             |

  BLACKOUT TAPE, 6"                       |                             |                             |

0690 748525                5165.000  LF   |       1.25000        6456.25|                             |

  TEMPORARY MARKINGS, TAPE, 4"            |                             |                             |

0700 748527                  19.000  SF   |      22.00000         418.00|                             |

  TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS |                             |                             |

0710 748530                3946.000  SF   |       1.30000        5129.80|                             |

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0720 749687                 117.000  EACH |      75.00000        8775.00|                             |

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0730 749690                  25.000  SF   |      25.00000         625.00|                             |

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

0740 758000                 177.000  SY   |      30.00000        5310.00|                             |

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0750 760003                 921.000  SY   |       3.20000        2947.20|                             |

  PAVEMENT - MILLING, HOT-MIX, VARIABLE   |                             |                             |

  DEPTH                                   |                             |                             |

0760 762001                1680.000  LF   |       1.65000        2772.00|                             |

  SAW CUTTING, HOT MIX                    |                             |                             |

0770 762002                  14.000  LF   |      12.00000         168.00|                             |

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 2 AND UPPER PIKE CREEK ROAD INTERSECTION IMPROVEMENTS (20

     CALL ORDER   : 003                     CONTRACT ID : T200800712.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/12/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |DAISY CONSTRUCTION COMPANY   |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0780 763000                          LUMP |   49250.00000       49250.00|                             |

  INITIAL EXPENSE                         |                             |                             |

0790 763500                          LUMP |   30000.00000       30000.00|                             |

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0800 763501                          LUMP |   20000.00000       20000.00|                             |

  CONSTRUCTION ENGINEERING                |                             |                             |

0810 763505                 200.000  HOUR |      75.00000       15000.00|                             |

  TRAFFIC OFFICERS                        |                             |                             |

     SECTION TOTALS                       |           $       575,267.25|           $                 |           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       575,267.25|           $             0.00|           $

====================================================================================================================================

     DBE GOALS                             |                 10        %|                            %|                            %

====================================================================================================================================


